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TURF (TEMPORARY) 33
10
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(TEMPORARY)
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EXISTING FOOTPATH
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EXISTING TREE TO BE
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40 x ANE
40 x DLR
40 x VMI

177 x HLI

243 x ADE

187 x HLI

72 x EGL

100 x HLI

54 x DLR

IRRIGATION TO
CONNECT FROM
KARRATHA VILLAGE

TIE IN LEVELS -
GRADE PROPOSED
PLANTING EVENLY
FROM EXISTING
KERB TO MEET EDGE
OF URBANSTONE

LOW ROCK WALL
TO MAINTAIN LEVEL
OF EXISTING TREE
REFER DETAIL

REMOVE
EXISTING
PATH

70 x ANE
70 x DLR
70 x VMI

66 x VMI

67 x VMI
90 x ANE
75 x DLR

21 x DLR
36 x ANE

CONCRETE PATH

CONCRETE PATH

CONCRETE PATH

IRRIGATION TO
CONNECT TO MAIN
STREET SYSTEM

REMOVE EXISTING
GRAVEL, BOX OUT
AND INSTALL ROLL
ON TURF(176M2)

EXISTING GRAVEL
SPALLS TO REMAIN

RETAIN EXISTING
TREES

REMOVE EXISTING
GRAVEL, BOX OUT
AND INSTALL ROLL
ON TURF(65m2)
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FENCELINE
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EXISTING TURF - KEEP
WHERE POSSIBLE. REPAIR
IRRIGATION

EXISTING TURF - KEEP
WHERE POSSIBLE.
REPAIR IRRIGATION

TIE IN LEVELS - GRADE
PROPOSED TURF
EVENLY FROM EXISTING
TURF TO MEET EDGE OF
URBANSTONE

REMOVE
EXISTING PATH

REMOVE
EXISTING PATH

REMOVE EXISTING PATH

TIE IN LEVELS -
GRADE PROPOSED
HARDSTAND EVENLY
FROM EXISTING
EDGE TO MEET EDGE
OF URBANSTONE

DOWN

DOWN

REMOVE EXISTING PATH

RETAIN EXISTING PATH

TIE IN LEVELS - GRADE
PROPOSED TURF
EVENLY FROM EXISTING
TURF TO MEET EDGE OF
URBANSTONE

DOWN

DOWN

DOW
N

PLANTING

IRRIGATION TO CONNECT
TO CITY OF KARRATHA
IRRIGATION MAINLINE

IRRIGATION TO CONNECT
TO CITY OF KARRATHA
IRRIGATION MAINLINE

IRRIGATION TO CONNECT
TO CITY OF KARRATHA
IRRIGATION MAINLINE

IRRIGATION TO CONNECT
TO CITY OF KARRATHA
IRRIGATION MAINLINE

CODE BOTANIC NAME

ANE
ADE
DLR
HLI
ICH
VMI
WDA

SIZE

PLANT SCHEDULE - TEMPORARY LANDSCAPE AREAS - SEPARABLE PORTION 2
NOTE : FINAL SPECIES TO BE NOMINATED IN CONSULTATION WITH COUNCIL AND SUBJECT TO AVAILABILITY

QTY

SHRUBS
Allamanda neriifolia
Alternantha dentata
Dianella 'Little Rev'
Hymenocallis littoralis
Ixora chinensis
Vinca minor 'Alba'
Westringia dampieri

200mm
200mm
200mm
200mm
200mm
200mm
200mm

462
448
387

1,012
106
424
264

COMMON NAME

Bush Allamanda
Purple Knight Alternanthera
Little Rev
Spider Lily
Chinese Ixora
White Periwinkle
Shore Westringia

TREES
Cycas revoluta Sago Palm
Delonix regia Royal Poinciana

CRE
DRE

5Lt
200Lt

32
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CODE BOTANIC NAME

AIF
ANE
ADE
CGR
EGL
EPI
HLI
ICH
MPA
VRO

SIZE

PLANT SCHEDULE - TEMPORARY LANDSCAPE AREAS - SEPARABLE PORTION 2 - ON HOLD
NOTE : FINAL SPECIES TO BE NOMINATED IN CONSULTATION WITH COUNCIL AND SUBJECT TO AVAILABILITY

QTY
SHRUBS
Acalypha inferno
Allamanda neriifolia
Alternantha dentata
Carissa grandiflora
Eremophila glabra 'Kalbarri Carpet'
Evolvulus pilosus
Hymenocallis littoralis
Ixora chinensis
Myoporum parvifolia
Vitex rotundifolia

200mm
200mm
200mm
200mm
200mm
200mm
200mm
200mm
200mm
200mm

805
86
69
47
117
153
101
79
187
109

COMMON NAME

Inferno
Bush Allamanda
Purple Knight Alternanthera
Natal Plum
Kalbarri Carpet
Blue Eyes
Spider Lily
Chinese Ixora
Creeping Boobialla
Beach Vitex

SEPARABLE
PORTION 1

SEPARABLE
PORTION 2
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77 x HLI

45 x EGL

82 x ADE
78 x HLI

40 x HLI

63 x HLI

117 x HLI

123 x ADE

117 x HLI

122 x ANE
122 x DLR
122 x VMI

59 x ANE
59 x DLR
59 x VMI

IRRIGATION TO CONNECT
FROM FIRST NATIONAL
RETIC CONTROLLER

IRRIGATION TO
CONNECT FROM
KARRATHA VILLAGE

IRRIGATION TO CONNECT
FROM KARRATHA VILLAGE

TIE IN LEVELS - GRADE
PROPOSED PLANTING EVENLY
FROM TOP OF KERB TO EDGE
OF PAVING

LOW ROCK WALL TO MAINTAIN
LEVEL OF EXISTING TREE -
REFER DETAIL

IRRIGATION TO
CONNECT FROM
MAINLINE

IRRIGATION TO
CONNECT TO MAIN
STREET SYSTEM

MAINTAIN ALL
EXISTING PLANTING.
INFILL PLANTING BY
OWNER

MAINTAIN ALL EXISTING
SHRUBS. INFILL
PLANTING BY OWNER

28 x ICH

78 x ICH

45 x ANE

TIE IN LEVELS - GRADE
PROPOSED PLANTING
EVENLY FROM TOP OF
KERB TO EDGE OF PAVING

CONCRETE TO PATH
EXTENSION

CONCRETE TO PATH
EXTENSION

REMOVE 2 No. COTTON
PALMS. RETAIN SINGLE
TALL PALM
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NEW GARDEN KERB

RETAIN ALL FOXTAIL
PALMS

RETAIN SIGNAGE PANEL

GARDEN BED TO BE
REINSTATED BY OWNER

40 x HLI

16 x HLI

REMOVE EXISTING
FOOTPATH

NEW GARDEN KERB

MK

LOW ROCK WALL TO MAINTAIN
LEVEL OF EXISTING TREE -
REFER DETAIL

REMOVE EXISTING
GRAVEL, BOX OUT
AND INSTALL ROLL
ON TURF(114M2)

8No BOLLARDS -
FRP CHARCOAL
COLOUR 1500
CTRS.

REMOVE EXISTING
GRAVEL, BOX OUT
AND INSTALL ROLL
ON TURF(155M2)

RETAIN EXISTING
TREES

RETAIN EXISTING
TREES

SCALE
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SEPARABLE PORTION 2

TEMPORARY LANDSCAPING

KARRATHA CITY CENTRE 

AKR-01-51B

11:250
17.10.13

INFRASTRUCTURE WORKS

LANDCORP

STANDARD NOTES

1. SET OUT & DIMENSIONS.  THE CONTRACTOR SHALL SET OUT ALL
PATHS, WALLS, HARD SURFACES AND ELEMENTS EITHER ON OR OFFSITE
PRIOR TO CONSTRUCTION AND SHALL OBTAIN THE SUPERINTENDENTS SET
OUT APPROVAL PRIOR TO WORKS COMMENCING.  WRITTEN DIMENSIONS
SHALL TAKE PRECEDENCE OVER SCALE. CHECK ALL DRAWING SCALES IN
CONJUNCTION WITH DRAWING SIZE.

2. SERVICES & SITE ASSETS.  THE CONTRACTOR SHALL INVESTIGATE
THE NATURE AND LOCATION OF ALL EXISTING SERVICES AND RETAINED

      SITE ASSETS AFFECTED BY THEIR WORKS.  FAILURE TO TAKE DUE CARE
      SHALL NOT LIMIT THE CONTRACTORS LIABILITIES.

3. REFERENCE.  THE CONTRACTOR SHALL REFER TO ALL CONTRACT
DOCUMENTS, THE SPECIFICATION AND DRAWINGS PRIOR TO AND DURING
THE WORKS.

4. DISCREPANCIES.  NOTIFY SUPERINTENDENT OF ANY SUSPECTED
     OR KNOWN DISCREPANCIES OR ERRORS PRIOR TO THE ORDERING OF
     AFFECTED MATERIALS AND OR CONSTRUCTION OF AFFECTED WORKS.

5. RELEVANT STANDARDS.  THE CONTRACTOR SHALL UNDERTAKE
     ALL PRICING AND WORKS IN ACCORDANCE WITH CURRENT INDUSTRY
     BEST PRACTICE AND ALL RELEVANT AUSTRALIAN STANDARDS.

6. SERVICE LOCATOR.   THE CONTRACTOR SHALL
     UNDERTAKE A DIAL BEFORE YOU DIG PROCESS PRIOR
     TO COMMENCING WORKS ON SITE. THE  CONTRACTOR
     SHALL ENGAGE A SERVICE LOCATOR TO MAP THE
     SPECIFIC LOCATIONS AND DEPTH OF ALL SERVICES AND
     ADVISE ALL RELEVANT STAFF AND SUBCONTRACTORS IN
     WRITING PRIOR TO COMMENCING WORKS ON SITE.

THIS IS AN UNCONTROLLED DOCUMENT ISSUED FOR INFORMATION ONLY
UNLESS SIGNED BELOW AT EACH RELEVANT STAGE.
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THIS DRAWING IS NOT AUTHORISED FOR
TENDER WITHOUT BEING INTERNALLY
REVIEWED AND IS SIGNED HERE

THIS DESIGN IS NOT AUTHORISED
WITHOUT BEING INTERNALLY
REVIEWED AND IS SIGNED HERE
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NOTE: USE DELONIX REGIA STOCK CURRENTLY BEING STORED IN YARD FOR THIS AREA
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