Area (m2) 6,585
* Note: Rates excl. GST incl. verge
a Item Description Unit Quantity Rate Cost
1.0] PRELIMINARIES
 F3 N soumRe (20 1.01|Preliminaries sqm 658 |$ 3480 [ 8 229,158.00
R 1.02|Site works + Set out Ps 6585 $ 298§ 19.623.30
1.03|Final frim (+/- 100mm) sgm 6,585 $ 106 | % 6,980.10
£ 1.04[Tree surgery / Arbor works Ps 1 $ 2500000 % 25,000.00
10DLITRE 1.05|Bulk backfill sgm 6,585 $ 4798 31542.15
1.06|Extend existing culvert, adjust stone pitching to suit ea 1 $ 350000 % 3,500.00
2.0 SOFT LANDSCAPE WORKS
(TN 20151t Trees ea 68
45LITRE  (g3g/ 202[45 It Trees ea 3 $ 19936 | § 59808
2.03[{100lt Trees ea 23 $ 38647 | 8,888.81
2.04|200lt Trees 8a 0 $ 80588 | § -
Q BLITRE i 2.05[4001t Trees ea 7 $ 160000 | § 11,200.00
208| T ea 6 $ 65000 | § 390000
2.07|130mm Planting sgm 705 $ 2200(% 15,510.00
208/200mm Planting sqm 0 $ 4500 | § -
* TRANSPLANT 2.09(Roll on Turf sgm 785 $ 2700 % 21,195.00
2.10{Stabilised gravel mulching sgm 705 $ 1546 [ § 10,899.30
2.11[Local stone gravel - compacted sgqm 400 $ 30898 12,356.00
3.0[ IRRIGATION WORKS
O EXISTING TREES TO BE RETAINED 3.01|Imigation (to ERS system) sqm 2493 | 3500 $ 87,255.00
40 HARD LANDSCAPE WORKS
4.01|One Course Karratha Stone Dry Stack Retaining Wall (Steps) Linm 116 $ 75000 | 8 87,000.00
Ny 4.02[Two Course Karratha Stone Dry Stack Retaining Wall Linm 538 $ 95000 | 8 51,110.00
S 4.03| Three Course Karratha Stone Dry Stack Retaining Wall Linm 139 $ 140000 % 194,600.00
¥ K 4.04|Midland brick 'Almondbury’ to match existing Sharp Av treatment sqgm 343 $ 8000 $ 27,440.00
S 4.05|Exposed aggregate concrete incl expansion joints & saw cut joints sqm 580 $ 20000 | $ 116,000.00
RN 4.08|Reinforced trafficable concrete access path sgm 320 $ 20000 | § 64,000.00
S 4 08|Karratha Stone Feature flagstone paving sqm 20 $ 29500 | $ 5,900.00
. 4.08| Concrete stairs sqm B0 |$  90000]§ 54,000.00
g 4.10|Rock steps sqm 35 $ 600.00 | § 21,000.00
e 41| Tactile paving sqm 18 3 14000 | § 252000
N % 4.12|Concrete mowing kerb linm 80 $ 9000 (% 5,400.00
N e N 4 13| Feature rock boulders, sizes vary each 120 $ 780.00 | § 93,600.00
. ™) 5.0| CREEKLINE WATER FEATURE
N 5.01|Protecfive fabric and sealant (Supply and Install) Item 73 $ 6145 (8§ 4,485.85
5.02|Concrete lining sqm 73 $ 65000 | $ 47.450.00
503|Stone gravel lining sqgm 0 $ 65.00 | § -
5.04| Walls to water feature incl. spillways linm 2 $ 800.00 | % 17,600.00
505|PVC pipes supplying water linm 80 $ 2000 (S 1,600.00
5.06|Pump system /mains connection/filtration system item 1 $  3500000|% 35,000.00
6.0 STRUCTURES
6.01|Supply/fabricate and install complete Shade Structures incl. footings PS 3 $ 110,000.00 | $ 330,000.00
5.02|FRP Bridge (inclusive of Steel works, ling & foofings) item 1 $  4500000| % 45,000.00
6.03|FRP Viewing Platform (inclusive of Steel works, & footings) item 1 $ 3000000 % 30,000.00
6.04|Pump house & tank (including steel cladding) item 1 $ 4000000 | $ 40,000.00
1.0) FURNITURE
7.01|1.8m curved bench seat item 9 $ 400000 | $ 36,000.00
e 7.02{1.8m straight bench seat item 12 $ 4000008 48,000.00
> 7.03|Bike hoop item 3 $ 900.00 | § 2,700.00
u 7.04|Rubbish bin item 4 $  120000]$ 4,800.00
ai 7.05(Bollard ea 2 $ 70000 | § 1,400.00
EE b X 9 = / y < N y 7.06} R‘_emcvable bnlljald ea 1 $ 90000 | & 900.00
.----T:E;T-U-R-E: : ) \ ; a - \ Foms ¢ == i 7 o | = NN 7.07|Timber log seafing ea 5 $ 70000 | 8 3,500.00
[P ey % 7.08|Karratha stone seating linm 8 $ 800.00 | 6,400.00
_:- 7.08|Stainless steel handrails to stairs linm 22 $ 1100008 24,200.00
E 7 steel linm 80 $ 150000 ) § 120,000.00
= 711[Interpretive Signage item 4 $  200000($ 8,000.00
7.12|Park entry sign item 1 $  800000]$ 8,000.00
8.0 OTHER
8 01| Outdoor lighting + power supply PS 1 $ 20000000 | § 200,000.00
8.02|Toilet Block incl footings item 1 $ 12000000 | $ 120,000.00
.03 Artwork PS 1 $ 8500000 |3 95,000.00
9.0 CONSOLIDATION
9,01|Consolidation per week 19 $ 45000 | § 8,550.00
' 100 TOTAL ex. $ 2,448,761.59
WELCOME ROAD ! _TOILET STRUCTURE ___:
11.0] GST (10%) $ 244 876 16
Welcome Park- Karratha [smz s ST
Exclusions
INITIAL PROPOSAL - COST BREAKDOWN Bore (mains connection is assumed)

Maintenance beyond the 19 week Consolidation Period
Footpaths within verge beyond the POS
Carpark + associated drainage works





